सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA58021304352006R
Certificate Issued Date	:	11-Dec-2019 12:28 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ DEVASANDRA1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08324709030811 19R
Purchased by	:	D K N AND ASSOCIATES
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT DIVISION BBMP YELANKA
Second Party	:	D K N AND ASSOCIATES
Stamp Duty Paid By	:	D K N AND ASSOCIATES
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

Pushpa
FAMILY MULTIPURPOSE
CO-OPERATIVE SOCIETY LIM

D K N AND ASSOCIATES IN-KA58021304352006R RS. 500 11-DEC-2019 12:28 PM

Please write or type below this line

No. EE/Project/AG No:133 /2019-20

DATED: 13.12.19

Agreement

This agreement, made on the day of 13th December 2019, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri.D.K. Nagaraj (M/s DNK Associates) # E-301, Ustav, Seenappa Layout, New BEL Road,Bangalore-560 094.** (hereinafter called "the Contractor") of the other part.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the BBMP is desirous that the Contractor execute the work of "**Providing Water Supply UGD and Other Developmental works to Allalasandra Swimming Pool in Ward No.04**" Tender Notification No: **BBMP/YNK/EE (Project)/TEND/25/2019-20, Dated: 08/11/2019 and BBMP/2019-20/OW/WORK_INDENT38687** (hereinafter called "the Works") and the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 47,19,889.00/- (Rupees Fourty Seven Lakhs Nineteen Thousand Eight Hundred and Eighty Nine Only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:- 11/10/2018. The contractor has submitted the Security Deposit amounting to **Rs.2,50,000.00/- (Rupees Two Lakhs Fifty Thousand only)** vide FDR No. KN799904 Dt; 13/12/2019, Canara Bank, Sanjaynagar Branch, Bangalore-94. The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 36 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Executive Engineer 13/12/19
Project Division
Yelahanka
BBMP, Bangalore-92